

Proposed SC 336 and US 17/US 278 Improvements

12-Feb-24

File or Pin Number

Length of Project

0.158

Miles

Total Construction Estimate

\$24,066.96

10% Contingency

\$26,473.65

* ITEM NOT TO BE LISTED ON THE ESTIMATED QUANTITY SHEET IN THE PLANS.

| Item | Description | Unit | Quantity | Price | Amount |
|-------------|---|-------------|-----------------|--------------|---------------|
| 1031000 | MOBILIZATION (.06*NET TOTAL) | LS | NEC | \$1,297.41 | \$1,297.41 |
| 1032010 | BONDS AND INSURANCE | LS | 1 | \$1,146.05 | \$1,146.05 |
| 1071000 | TRAFFIC CONTROL | LS | 1 | \$10,000.00 | \$10,000.00 |
| 6271010 | 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | 169 | \$2.50 | \$422.50 |
| 6271010 | 4" BLUE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | 36 | \$3.50 | \$126.00 |
| 6271074 | 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | 150 | \$2.50 | \$375.00 |
| 6271050 | HANDICAP SYMBOL - THERMOPLASTIC - 125 MIL. | EA | 1 | \$300.00 | \$300.00 |
| 6531410 | REMOVAL OF U-SECTION POST AND SIGN | EA | 2 | \$300.00 | \$600.00 |
| 6562107 | FLEX.DELIN, 4"X12", T-4SH.REFL. | EA | 24 | \$200.00 | \$4,800.00 |
| SP-1 | RELOCATE SIGN | EA | 2 | \$500.00 | \$1,000.00 |
| SP-2 | RELOCATE SPEED RADAR SIGN & UPDATE SHEETING | EA | 2 | \$2,000.00 | \$4,000.00 |