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TOWN OF RIDGELAND 

 
PAVEMENT MARKING AND SIGNING PROJECT 

 
REQUEST FOR BIDS 

Sealed Bids for Pavement Marking and Signing Project will be received by the Town of Ridgeland at the 
Ridgeland Town Hall until 2:00 PM EST on Tuesday, March 19, 2024, at which time the bids received will be 
publicly opened and read. 

 

Bids will be received for a single prime contract.  Bids shall be on a unit price basis as indicated in the Schedule 
of Bid Prices. 

Mail Bid Response to:  
Town of Ridgeland  
ATTN: Dennis E. Averkin, Town Administrator  
P.O. Box 1119  
Ridgeland, SC 29936  
 
Hand Deliver Bid Response to:  
Town of Ridgeland  
ATTN: Dennis E. Averkin, Town Administrator  
One Town Square  
Ridgeland, SC 29936  

Any bids delivered after the above time will not be accepted under any circumstances and submission of no 
bid is considered a bid. Any uncertainty regarding the time a bid is delivered will be resolved against the 
Bidder.  

 

Bid opening will take place at the Town of Ridgeland municipal offices at the address given below:  

Town of Ridgeland  
One Town Square  
Ridgeland, South Carolina 29936  

The Town’s point of contact for this project is Dennis E. Averkin, Town Administrator, who can be reached at 
(843) 726-7500 or by email at daverkin@ridgelandsc.gov. 

 

mailto:daverkin@ridgelandsc.gov
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Construction Contract Documents, including Bid Documents with Special Provisions and Supplemental 
Technical Specifications and Plans may be viewed electronically and downloaded in Adobe Acrobat PDF from 
the Town of Ridgeland website, https://www.ridgelandsc.gov/bid-opportunities. 

Bidding information also may be examined online at South Carolina Business Opportunities; and the office of 
the Town of Ridgeland Monday – Friday between the hours of 9AM-4PM Monday-Friday. 

A hard copy of the Construction Contract Documents may be requested from the Engineer of Record, J. Bragg 
Consulting, Inc. with payment of $50.00, including shipping via overnight express services. Contact Jennifer 
Bragg, J. Bragg Consulting, Inc., 18 Daffodil Farm Way, Bluffton, SC 29910; by email at 
jbragg@jbraggconsulting.com; or phone 803-513-3777. 

Questions or concerns related to the bid documents must be written and sent by email to Dennis E. Averkin, 
Town Administrator, at daverkin@ridgelandsc.gov. The last day to submit questions is Sunday, March 9, 
2024. 

Addenda may be issued to modify the Contract Documents in response to notifications made by Bidders, or 
for other reasons. Addenda will be posted on the Town of Ridgeland website, 
https://www.ridgelandsc.gov/bid-opportunities, at least five days prior to Bid opening. If addenda are 
required to post less than five calendar days prior to Bid Opening, then it shall be the responsibility of the 
Bidder who considers that the issued addenda do not provide sufficient time to address the Bid, notify the 
owner, by phone and in writing of the need to delay the Bid Opening. The owner shall then post on the Town 
of Ridgeland website, https://www.ridgelandsc.gov/bid-opportunities, of the revised Bid Opening Date. 

 

Description of Work 

The project consists of relocating two (2) Speed Aware Radar Speed Signs – Tree Top Products from their 
current location on SC 336 to the new locations as shown on “SC 336 (W. Main Street) Pavement Marking & 
Sign Plans” and “US 17/US 278 Speed Radar Sign Plan”. The existing speed radar signs will require new 
reflective sheeting to comply with MUTCD and SCDOT’s standards. Other items for “SC 336 (W. Main Street) 
Pavement Marking & Sign Plans” include installation of flexible delineators, removing and relocating other 
signs, and pavement markings. 

 

A pre-bid conference will not be held for this project. 

 

Each bid must be accompanied by Bid security made payable to Town of Ridgeland (Owner) in an amount of 
five percent (5%) of Bidder’s maximum Bid price and in the form of a certified or bank check or a Bid Bond 
issued by a surety authorized to write bonds of such character and amount under the laws of South Carolina 
and meeting the requirements of the General Conditions. The owner reserves the right to waive any 
irregularities or to reject any or all bids. 

The successful Bidder will be required to furnish to the Owner a Payment Bond and a Performance Bond, 
each in the amount of one hundred percent (100-percent) of the Contract Price.  

Each Bidder must be qualified under the provisions of the most current State of South Carolina Contractor’s 
Licensing Law Code. No bid will be considered unless the bidder is legally qualified under the provisions of 
the South Carolina Contractor’s Licensing Law. 

No bidder may withdraw his bid within sixty (60) days after the actual date of the opening thereof. 

https://www.ridgelandsc.gov/bid-opportunities
mailto:jbragg@jbraggconsulting.com
mailto:daverkin@ridgelandsc.gov
https://www.ridgelandsc.gov/bid-opportunities
https://www.ridgelandsc.gov/bid-opportunities
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I. SUBMITTAL REQUIREMENTS 

The selected contractor must be a qualified asphalt contractor with the necessary breadth of knowledge, 
experience, and resources to undertake the project. The bid submittal shall include: 

 

1. Bid Proposal form  - see page 24 
2. Schedule of Bid Prices – see page 26 

A Schedule of Bid Prices excel spreadsheet is provided for the contractor’s use and may be 
downloaded from the Town of Ridgeland’s website, https://www.ridgelandsc.gov/bid-
opportunities. It is the contractor’s responsibility to verify the unit price, amount, and total in the 
excel spreadsheet, or the contractor may complete the Schedule of Bid Prices included in this 
document. 

3. Bid Security or a Bid Bond (form included) – see page 27 

 

II. GENERAL CONTRACTUAL REQUIREMENTS 

 

1. Abandonment or Delay:  If the work to be performed under this contract shall be abandoned or 
delayed by the Contractor, or if at any time the Town shall believe and so certify in writing that work has 
been abandoned or delayed by the Contractor, the Town may annul the contract or any part thereof if the 
Contractor fails to resolve the matter within thirty (30) days of written notice. 

2. Responsibility: The Contractor shall at all times observe and comply with all Federal, South Carolina 
and Municipal laws, ordinances, rules and regulations in any manner affecting the contract. 

3. Default: In case of default by the Contractor, the Town reserves the right to purchase any or all items 
in default in the open market, charging the Contractor with any excessive costs.  Should such charge be 
assessed, no subsequent solicitation response of the defaulting Contractor will be considered in future BIDs 
until the assessed charge is satisfied. 

4. Failure to Submit All Mandatory Forms and Certifications: Failure to submit all the mandatory forms 
from this request shall be just cause for rejection.  However, the Town of Ridgeland reserves the right, on a 
case-by-case basis, in its sole discretion, whether or not to reject such a bid as non-responsive. 

5. Contract Award: This solicitation and submitted documents, when properly accepted by the Town of 
Ridgeland shall constitute an agreement equally binding between the successful Contractor and the Town.  
No oral statement of any person shall modify or otherwise change, or affect the terms, conditions or 
specifications stated in the resulting agreement.  The Town shall not be legally bound by any amendment or 
interpretation that is not fully executed by both parties in writing.  The successful Contractor shall be required 
to execute a formal agreement with the Town’s Procurement Agent (Town Administrator) within ten (10) 
business days after issuance of Notice of Award (“NOA”). 

6. Force Majeure: The Contractor shall not be liable for any excess costs if the failure to perform the 
resulting agreement arises out of causes beyond the control and without fault or negligence of the 
Contractor; Such causes may include, but are not restricted to Acts of God or of the public enemy, acts of the 
Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, 
hurricanes, strikes, trade or freight embargoes and unusually severe weather; in every case the failure to 
perform must be beyond the control and without the fault or negligence of the Contractor. If the failure to 
perform is caused by the default of a Sub-Contractor, and if such default arises out of causes beyond the 

https://www.ridgelandsc.gov/bid-opportunities
https://www.ridgelandsc.gov/bid-opportunities
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control of both the Contractor and the Sub-Contractor and without excess costs for failure to perform unless 
the supplies and/or services to be furnished by the Sub-Contractor were obtainable from other sources in 
sufficient time to permit the Contractor to meet the required delivery schedule. 

7. Arbitration: Under no circumstances and with no exceptions will the Town of Ridgeland act as 
arbitrator between the Contractor and any Sub-Contractor for this project. 

8. Governing Laws: Any agreement arising from the solicitation shall be governed by the laws of the 
State of South Carolina and any disputes arising out of said agreement shall, if litigation is necessary, be 
litigated only in a Circuit Court for the Fourteenth Judicial Circuit sitting in Jasper County, South Carolina.  The 
prevailing party shall be entitled to attorney’s fees and all costs related to said litigation. 

9. Assignment: The Contractor shall not assign in whole or in part any agreement resulting from this 
Request for Proposals without the prior, written consent of the Town of Ridgeland.  The Contractor shall not 
assign any money due or to become due to him under the said agreement without the prior, written consent 
of the Town of Ridgeland. 

10. Publicity Releases: Offeror agrees not to refer to award of this contract in commercial advertising in 
such a manner as to state or imply that the products or services provided are endorsed or preferred by the 
Town. The Contractor shall not have the right to include the Town’s name in its published list of customers 
without prior approval of the Town Administrator. With regard to news releases, only the name of the Town, 
type and duration of any resulting agreement may be used and then only with prior approval of the Town. 
The Contractor also agrees not to publish, or cite in any form, any comments or quotes from the Town’s staff 
without the express, written permission from the Town Administrator 

11. Affirmative Action: The successful Contractor will take affirmative action in complying with all Federal 
and State requirements concerning fair employment and treatment of all employees, without regard or 
discrimination by reason of race, color, religion, sex, national origin or physical handicap. 

12. Ownership of Material: Ownership of all data, material, and documentation originated and prepared 
for the Town pursuant to this contract shall belong exclusively to the Town. 

13. Failure to Deliver Services In Accordance With Terms & Conditions: In case of failure to deliver goods 
per the contract terms and conditions, the Town of Ridgeland, after due oral or written notice, may procure 
substitute services from other sources and hold the Contractor responsible for any resulting additional 
purchasing and administrative costs.  This remedy shall be in addition to any other remedies which the Town 
of Ridgeland may be obliged to incur. 

14. Performance Bonds: Performance Bonds are required. 

15. Termination of Contract: 1. Subject to the Provisions above, the contract may be terminated by the 
Town of Ridgeland provided a thirty (30) days advance notice in writing is given to the Contractor. a. 
Termination for Convenience: In the event that this contract is terminated or canceled upon request and for 
the convenience of the Town without the required thirty (30) days advance written notice, then the Town 
shall negotiate reasonable termination costs, if applicable. b. Termination for Cause: Termination by the 
Town for cause, default or negligence on the part of the contractor shall be excluded from the foregoing 
provisions; termination costs, if any, shall not apply. The thirty (30) days advance notice requirement is 
waived and the default provision in this request for proposals shall apply. c. The Town shall be obligated to 
reimburse the Contractor only for those services rendered prior to the date of notice of termination, less any 
liquidation damages that may be assessed for nonperformance. 2. Non-Appropriations Clause: Not 
withstanding any other provisions of the contract, if the funds anticipated for the continued fulfillment of 
this contract are at any time not forthcoming, through the failure of the Town, State or Federal Government 
to appropriate funds, discontinuance or material alteration of the program under which funds were provided, 
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the Town shall have the right to terminate the contract without penalty by giving not less than thirty (30) 
days written notice documenting the lack of funding. Unless otherwise agreed to by the Town and the 
Contractor, the contract shall become null and void on the last day of the fiscal year for which appropriations 
were received. 

 

III. Additional Information 

1. Insurance: 

The selected consultant(s) agrees to maintain, for the duration of the awarded contract, at its sole expense: 

a) Statutory workers’ compensation insurance and employer’s liability with limits of at least $100,000 
per accident. 

b) Automobile liability insurance on any owned, non-owned, or rented vehicle with limits of at least 
$1,000,000 per occurrence combined single-limit. 

c) Comprehensive general liability with limits of at least $1,000,000 per occurrence and $1,000,000 
aggregate. 

 The Town of Ridgeland shall be named as Certificate Holder and additional insured on the selected 
consultant’s general liability and auto liability policies and be provided with a certificate of insurance prior to 
the effective date of the contract or any renewal contract. No work shall be performed until the Town 
receives evidence of said coverages. 

2. Indemnification: 

The selected consultant(s) shall indemnify, defend, and hold harmless the Town and its subsidiaries, divisions, 
officers, directors, and employees from all liability, loss, costs, claims, damages, expenses, attorney fees, 
judgments, and awards arising or claimed to have arisen, from any injury caused by, or allegedly caused by, 
either in whole or in part, and act or omission of the selected consultant(s) or any employee, agent, or assign 
of the selected consultant. This provision is not applicable to any claim arising out of or related to any active 
or primary negligence of or by the Town, its officers, or employees. 

3. Bidders Shall be Required to Affirm their Compliance with: 

• Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, and the Age 
Discrimination Act of 1975, as amended, prohibiting discrimination on the basis of race, color, national origin, 
disability or age in programs assisted by the U.S. Department of the Interior. 

• Debarment Certification, 43 CRF, Part 12, Section 12.510 and state that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency. 

• Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department of Labor regulations 
(29 CFR Part 3).  This act provides that each contractor or sub-grantee shall be prohibited from inducing, by 
any means, any person employed in the construction, completion, or repair of public work, to give up any 
part of the compensation to which he is otherwise entitled. 

 

Owner: Town of Ridgeland 
By: Dennis E. Averkin, Town Administrator 
Date: February 15, 2024   

+ + END OF ADVERTISEMENT FOR BIDS + + 
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For the purposes of this contract, references to SCDOT and Department shall refer to Town of Ridgeland.  
References to “Deputy Secretary of Engineering”, “Engineer”, “Resident Construction Engineer”, “Director of 
Traffic Engineering”, or “Engineer’s Representative” shall refer to “Town of Ridgeland’s Administrator” or his 
designee. 
 

This project is to be constructed under the South Carolina Department of Transportation’s Specifications for 
Highway Construction, 2007, and the following Special Provisions and Supplemental Specifications herein, and 
the applicable Supplemental Technical Specifications located at https://www.scdot.org/business/road-technical-
specs.aspx  

 

(1) ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION: 
See attached Supplemental Specification dated January 1, 2017 on page 15. 

 

(2) DIVISION 100:  STANDARD DRAWINGS: 
The Bidders are hereby advised that this project shall be constructed using the Current Standard Drawings with 
all updates effective at the time of the letting. The Standard Drawings are available for download at 
http://www.scdot.org/doing/sd_Disclaimer.aspx. .  All drawings that are updated are labeled with their 
effective letting date in red.  
 
The Standard Drawings are available to purchase through the SCDOT Engineering Publications Sales 
Center.  The Engineering Publication Sales Center is located in Room 122 (College Street Entrance) of the SCDOT 
Headquarters Building, 955 Park Street, Columbia, South Carolina. 
 
All references in the plans, standard specifications, supplemental specifications, supplemental technical 
specifications or special provisions to drawings under the previous numbering system are hereby updated to 
the new drawing numbers.  Refer to sheets 000-205-01 through 000-205-07 to find new drawing numbers 
when looking for references to older drawing numbers.  “Old sheet numbers” are also visible on the website 
when using the full set of drawings “current” search and are sortable by clicking the header over the 
appropriate column on the results page.  Be aware that some older drawings now span over multiple pages 
due to detailing changes. 
 

(3) DIVISION 100:  MOST RECENT EFFECTIVE UPDATES: 
The following drawings were removed, updated, or added effective with the January 2019 letting.  See 
section 103 for imminent drawings on future lettings. 

 

403-205-01 721-1  BRIDGE END FLUME MOVED TO 805-325-
75 AND 719-920-00 

REPLACED JAN 2019 BY 805-325-75, 
805-325-76 AND 719-920-00 

403-205-02 S 805-9B  BRIDGE END FLUME MOVED TO 805-325-
75 AND 719-920-00 

REPLACED JAN 2019 BY 805-325-75, 
805-325-76 AND 719-920-00 

403-210-00 721-1A  BRIDGE END FLUME MOVED TO 805-325-
75 AND 719-920-00 

REPLACED JAN 2019 BY 805-325-75, 
805-325-76 AND 719-920-00 

605-010-01 605-3(1)  
CONSTRUCTION SIGNING - PERMANENT 
WORK ZONE SPEEDING - $200 FINE 
PRIMARY ROUTES 

JANUARY 2019 UPDATE 

605-015-00 605-4  
CONSTRUCTION SIGNING - PERMANENT 
WORK ZONE SPEEDING - $200 FINE 
INTERSTATE ROUTE 

JANUARY 2019 UPDATE 

605-025-03 605-5(1)  CONSTRUCTION SIGNING - SPECIAL SIGNS 
$5000 FINE FOR VIOLATIONS JANUARY 2019 UPDATE 

610-005-00 610-1  FLAGGING OPERATION TWO-LANE TWO-
WAY PRIMARY & SECONDARY ROUTES JANUARY 2019 UPDATE 

https://www.scdot.org/business/road-technical-specs.aspx
https://www.scdot.org/business/road-technical-specs.aspx
http://www.scdot.org/doing/sd_Disclaimer.aspx
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610-005-20 2019UPD
ATE 

FLAGGING OPERATION WORK ZONE THRU 
STOP STOP SIGN CONTROLLED SIDE ROADS JANUARY 2019 UPDATE 

610-005-30 2019UPD
ATE 

FLAGGING OPERATION WORK ZONE 
CONTINUE THRU STOP CONTROL 
INTERSECT ALL APPROACH 

JANUARY 2019 UPDATE 

610-005-40 2019UPD
ATE 

FLAGGING OPERATION WORK ZONE THRU 
TRAF SIGNAL W/LAW ENFORCEMENT 
OFFICERS 

JANUARY 2019 UPDATE 

610-005-50 2019UPD
ATE 

FLAGGING OPERATION WORK ZONE 
CONTINUE THRU TRAF CONTROL 
INTERSECT W/FLAGGER 

JANUARY 2019 UPDATE 

610-005-60 2019UPD
ATE 

FLAGGING OPERATION WORK ZONE 
TERMINATE @ INTERSECT W/2-LANE 2-
WAY ROAD DEPARTURE 

JANUARY 2019 UPDATE 

610-005-70 2019UPD
ATE 

FLAGGING OPERATION INTERSECTIONS 
W/TWO-LANE TWO-WAY ROADWAYS 
APPROACH LANE 

JANUARY 2019 UPDATE 

610-005-80 2019UPD
ATE 

FLAGGING OPERATION STOP SIGN 
CONTROL INTERSECTION W/LOW SPEED 
</=35 MPH 

JANUARY 2019 UPDATE 

610-005-90 2019UPD
ATE 

FLAGGING OPERATIONS STOP SIGN 
CONTROL INTERSECTION 40MPH-60MPH 
MULTILANE ROAD 

JANUARY 2019 UPDATE 

610-515-00 610-28  EXTENDED ROAD CLOSURE OF NEW 
ROADWAY ALIGNMENT JANUARY 2019 UPDATE 

719-115-00 REPLACE
D  

INSTRUCTIONS FOR DROP INLET TYPE 115 
DI115 (PHASED OUT 1/2019) 

USE DI125 OR 24X36 DI, DI115 PHASED 
OUT 1/2019 

719-920-00 NEW 
2019 

4' SLOPE FLUME (CURB STYLE WITH 
CUTOFF WALLS) 

NEW DELINEATOR AT LEADING END 
TREATMENTS OR AS SPECIFIED 

805-001-01 NEW201
8 

PERMANENT BARRIER GENERAL NOTES - 
GUARDRAIL, RIGID BARRIER, FLEXIBLE 
BARRIER 

REVISED NOTE 10.11 

805-001-02 NEW201
6 

PERMANENT BARRIER GENERAL NOTES - 
GUARDRAIL, RIGID BARRIER, FLEXIBLE 
BARRIER 

REVISED NOTES 50.01 & 50.02 

805-090-00 NEW 
2019 GUARDRAIL FABRICATION DETAILS NOTICE NOTICE THAT FABRICATION DETAILS 

ARE COVERED IN STATUS FABRICATION 

805-115-10 NEW 
2018 

SITE GRADING FOR LEADING END 
TREATMENT MT3 (TL3) 

CORRECT SHOULDER GRADING 
REMOVE "24:1 LABEL", FONT 

805-115-50 NEW 
2018 

SITE GRADING FOR LEADING END 
TREATMENT MT2 (TL2) 

CORRECT SHOULDER GRADING 
REMOVE "24:1 LABEL", FONT 

805-210-05 MASH 
UPDATE 

MGS3 GUARDRAIL WITH 1 OMITTED POST 
(12' CLEAR SPAN) 

NEW DELINEATOR AT LEADING END 
TREATMENTS OR AS SPECIFIED 

805-325-30 805-325-
00 

MTBBC3 APPROACH STIFFNESS 
TRANSITION TL3 CORRECTS PAY ITEMS 

805-325-50 805-325-
00 

MTBBC2 APPROACH STIFFNESS 
TRANSITION TL2 CORRECTS PAY ITEMS  

805-325-70 805-325-
00 

APPROACH STIFFNESS TRANSITION CURB 
TO FLUME FOR CB 

CORRECTS FLUME LOCATION AND 
CURB LENGTH 

805-325-75 NEW 
2019 FLUME INLET AT GUARDRAIL (HANDWORK) WORKS WITH STANDARD FLUME 719-

920-00 

805-325-76 NEW 
2019 FLUME INLET AT GUARDRAIL (HANDWORK) WORKS WITH STANDARD FLUME 719-

920-00 
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805-520-00 NEW 
2011 

GUARDRAIL POST INSTALLATION IN 
PARTIALLY WEATHERED ROCK (PWR) 

MASH DETAIL, USES FULL LENGTH 
POST 

805-545-00 MASH 
UPDATE 

GUARDRAIL RELATED MULTIPLE OFFSET 
BLOCKS FOR MGS AND MTBBC SERIES 
DEVICES 

NEW DELINEATOR AT LEADING END 
TREATMENTS OR AS SPECIFIED 

805-600-00 
to 705-779-
99 

PRE 
MASH 

DRAWING NUMBERS RESERVED FOR 
PREMASH GUARDRAIL DETAILS.  UPDATED 
DRAWINGS PENDING. 

ATTACH TO EXISTING RAIL OR WHERE 
MASH DEVICE DOES NOT FIT 

805-785-00 NEW201
7 NARROW & WIDE CRASH CUSHIONS MASH UPDATE TO CRASH CUSHIONS 

805-825-00 MASH 
UPDATE 

SHAPE TRANSITION THRIE-BEAM TO 
SINGLE SLOPE 

REVISED END BEVELS AND MASH 
GUARDRAIL GEOMETRY 

 

(4) DIVISION 100:  STANDARD DRAWING ERRATA: 
The Bidders are hereby advised that the following note changes apply to the published Standard Drawings. 
 
On sheet 000-205-05, add the following information under the columns below:   
OLD DRAWING NAME                                      NEW DRAWING NAME 
720-905-01 to 720-905-05                                   720-901-01 to 720-993-32 
 
On sheet 605-005-05 (ver 1-1-2013), replace entire text of General Note #4 with the following text: 
4.  The square footage of sign panels attached to 2½”  x 2½”  12 gauge sign support secured to a 3” x 3”  7 
gauge breakaway anchor shall not exceed 20 square feet. 
 
On sheet 610-005-00 (ver 5-1-18) added the following definition to Note 1 of Flagging Operations section: 
SIDE ROAD FLAGGER – This flagger is stationed on an intersecting side road and controls the side road 
traffic entering into the roadway where the work activity area is located. 

On sheet 610-005-20 (ver 5-1-18) added Note 5: 

5. When the work proceeds through a “STOP sign-controlled SIDE ROAD” intersection continue the work 
operations through the intersection to a specific location point within the “DEPARTURE LANE” no less than 
300 FT to 500 FT beyond the limits of the intersection to allow the work train and all portions of the lane 
closure to clear the intersection. 
 
On sheet 610-005-20 (ver 5-1-18) 
Added dimension “300’-500’” for the work activity area after the intersection. 

On sheet 610-005-30 (ver 5-1-18) added Note 5 : 
5. When the work proceeds through a “STOP SIGN CONTROLLED“ intersection continue the work operations 
through the intersection to a specific location point within the “DEPARTURE LANE” no less than 300 FT to 
500 FT beyond the limits of the intersection to allow the work train and all portions of the lane closure to 
clear the intersection. 

On sheet 610-005-40 (ver 5-1-18) added Note 5 : 
5. When the work proceeds through a “TRAFFIC SIGNAL CONTROLLED“ intersection continue the work 
operations through the intersection to a specific location point within the “DEPARTURE LANE” no less than 
300 FT to 500 FT beyond the limits of the intersection to allow the work train and all portions of the lane 
closure to clear the intersection. 

On sheet 610-005-50 (ver 5-1-18) added Note 5 : 
5. When the work proceeds through a “TRAFFIC SIGNAL CONTROLLED“ intersection continue the work 
operations through the intersection to a specific location point within the “DEPARTURE LANE” no less than 
300 FT to 500 FT beyond the limits of the intersection to allow the work train and all portions of the lane 
closure to clear the intersection. 
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On sheet 610-005-60 (ver 5-1-18) Title block changed : 
Title block now reads “Flagging Operations – Work Zones Beginning @ Intersections with Two-Lane Two-
Way Roadways – Departure Lane.” 

On sheet 610-005-70 (ver 5-1-18) Title block changed : 
Title block now reads “Flagging Operations – Work Zones Terminating @ Intersections with Two-Lane Two-
Way Roadways – Approach Lane.” 

On sheet 610-005-80 (ver 5-1-18) Note 6 revised: 
6. Dependent upon the location of the work zone in the “Departure Lane” or the “Approach Lane” of the 
two-lane two-way road, when the work zone progresses to a location that requires conversion from this 
flagging operation traffic control setup to a standard flagging operation traffic control setup or vice versa, 
comply with the requirements of Standard Drawing No. 610-005-60 or Standard Drawing No. 610-005-70 as 
necessary regarding these conversions. 

On sheet 610-005-90 (ver 5-1-18) Note 6 revised: 
6. Dependent upon the location of the work zone in the “Departure Lane” or the “Approach Lane” of the two-
lane two-way road, when the work zone progresses to a location that requires conversion from this flagging 
operation traffic control setup to a standard flagging operation traffic control setup or vice versa, comply with 
the requirements of Standard Drawing No. 610-005-60 or Standard Drawing No. 610-005-70 as necessary 
regarding these conversions. 

 
On sheet 720-305-00 (ver May 2008), delete the entire note directly above main detail: 
If sidewalk exists, the driveway opening should... 
 
On sheet 720-405-00 (ver May 2009) Detail 2 replace dimension 2’-6” maximum with: 
2’-6” minimum 

 
On sheet 720-901-01 (ver Feb 2015) replace note 5.04 with: 
5.04  When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to 
encourage eye contact between the pedestrian and the oncoming traffic.  Always angle the stagger so that 
the pedestrian travels through the refuge facing the oncoming traffic. 
 
On sheet 722-305-00 (ver May 2010) Detail 4 replace note “French Drain see note 21” with:  
French Drain see note 4.5.   
 
On sheet 722-305-00 (ver May 2010) table 722-305A, 4th column, change the following: 
Delete (SF)  
Replace text “up to 36” with “up to 3’X3’  “ 
Replace text “larger than 36” with “larger than 3’X3’  “ 
 
On sheet 722-305-00 (ver May 2010) change general note 3.3 2nd sentence & Detail 4: 
Place Class 2 Type C Geotextile for Erosion Control under riprap as specified in SCDOT Standard 
Specification. 

On sheet 804-105-00 (ver May 2008) Title Block replace text “Rirap (Bridge End)” with: 
Riprap (Bridge End) 
 
On website, sheets designated as 805P* (Pre-MASH) are available for use when MASH eligible devices are 
not available.  Connect these devices to strong post details of the pre-MASH standards available in the 2016 
edition of the SCDOT Standard Drawings. 
 
On sheet 805P-510-00 (ver Jan 2011) detail 3 replace guardrail base plate note with the following: 
See standard drawings 805-655-xx for guardrail base plate options. 
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On sheet 805P-655-M1 (ver Jan 2011) replace note 30.4 with the following: 
30.4 Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced) ultimate tensile 
capacity of 21 kips per anchor bolt.  Increase minimum embedment shown in detail 4 as required by adhesive 
manufacturer’s recommendations for the existing material properties, anchor bolt pattern, edge conditions, 
and any other design reduction. 
 

(5) SECTION 106:  QUALIFIED PRODUCT LISTINGS 
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listings 
(QPL)” and “Qualified Products Policies (QPP)” respectively.  This change includes all references in the SCDOT 
Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, SCDOT Special 
Provisions, SCDOT Supplemental Technical Specifications, SCDOT Internet and Intranet websites, and all other 
documents produced by SCDOT.  
 

(6) SECTION 107:  FAIR LABOR STANDARDS ACT OF 1938, AS AMENDED: 
Attention is directed to this Federal Legislation, which has been enacted into law. The contractor will be 
responsible for carrying out all of the provisions of this legislation, which may affect this contract. 
 

(7) SECTION 107:  SCDOT ENCROACHMENT PERMIT:   
      - Permit Number 276647        
 
A copy of the permit is attached and made part of this Contract in Appendix A.  The Contractor shall 
comply with all provisions and requirements of the permit. 
 
      - Permit Number 274541        
 
A copy of the permit is attached and made part of this Contract in Appendix A.  The Contractor shall 
comply with all provisions and requirements of the permit. 
 
Failure to adequately comply with the provisions of these permits or any other requirements from these 
permitting agencies will result in the stoppage of all contract operations until corrective actions have been 
taken. 
 
Fines assessed by these agencies to the Department as the result of the Contractor’s non-compliance or 
violation of said permit provisions will be paid by the Department and subsequently deducted from the 
Contractor’s monthly pay estimate. 

 
 

(8) SECTION 107:  CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING ILLEGAL 
ALIENS 
By submission of this bid, the bidder as the prime contractor does hereby agree: 

a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of 
Laws regarding Unauthorized Aliens and Public Employment; 

b. to provide SCDOT with any documents required to establish such compliance upon request; 
and 

c. to register and participate and require agreement from subcontractors and sub-
subcontractors to register and participate in the federal work authorization program to 
verify the employment authorization of all new employees, or to employ only workers who 
supply the documents required pursuant to S.C.Code 8-14-20(B)(2). 
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(9) SECTION 107:   IRAN DIVESTMENT ACT:  
By submission of this bid/proposal, the bidder/proposer as the prime contractor/consultant/vendor does 
hereby certify his compliance to the following: 

1. CERTIFICATION: (a) The Iran Divestment Act List is a list published pursuant to Section 11-57-310 that 
identifies persons engaged in investment activities in Iran. Currently, the list is available at the following URL: 
https://procurement.sc.gov/iran-divestment (.) Section 11-57-310 requires the government to provide a 
person ninety days (90) written notice before he is included on the list. The following representation, which is 
required by Section 11-57-330(A), is a material inducement for the SCDOT to award a contract to you. (b) By 
signing your Offer, you certify that, as of the date you sign, you are not on the then-current version of the Iran 
Divestment Act List. (c) You must notify the SCDOT immediately if, at any time before posting of a final 
statement of award, you are added to the Iran Divestment Act List.  

2. ONGOING OBLIGATIONS: (a) You must notify SCDOT immediately if, at any time during the contract 
term, you are added to the Iran Divestment Act List. (b) Consistent with Section 11-57-330(B), you shall not 
contract with any person to perform a part of the Work, if, at the time you enter into the subcontract, that 
person is on the then-current version of the Iran Divestment Act List.  

3. OPTION TO RENEW RESTRICTION: Contractor acknowledges that, unless excused by Section 11-57-
320, if the contractor is on the then-current Iran Divestment Act List as of the date of any contract renewal, the 
renewal will be void ab initio. 
 

(10) SECTION 109:  PROMPT PAYMENT CLAUSE: 
See attached Supplemental Specification dated July 1, 2017 on page 19. 

 

(11) DIVISION 600:  TRAFFIC CONTROL: 
See attached Supplemental Specification dated September 1, 2015 on page 21. 
 

(12) DIVISION 600:  MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES: 
The Contractor is advised that all work involving design or installation of traffic control devices, including but 
not limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall be in 
compliance with the FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition.  The latest 
edition is defined as the edition that the Traffic Engineering Division of SCDOT recognizes as having been 
officially adopted (Engineering Directive, Memorandum 19) at the time the project is let, unless stated 
otherwise in the Special Provisions. 
 

(13) SECTION 601:  LIQUIDATED DAMAGES FOR VIOLATING LANE CLOSURE RESTRICTIONS: 
The Contractor is advised that the Lane Closure Restrictions outlined in the Traffic Control Special Provisions 
will be strictly enforced.  Should lane closures remain in place or not be completely removed by the time 
specified in the Traffic Control Special Provisions, a penalty will be assessed at the rate of $2,500.00 (Two 
Thousand Five Hundred Dollars) for each 1/4-hour interval (or any portion thereof).  Should lane closures 
remain in place or not be completely removed for a period of longer than one hour beyond the time specified 
by the Traffic Control Special Provisions the penalty will increase to $5,000.00 (Five Thousand Dollars) for each 
1/4-hour interval (or any portion thereof). 

 

(14) SECTION 602:  GENERAL REQUIREMENTS FOR PROVIDING AND MAINTAINING TRAFFIC CONTROL DEVICES IN 
THE WORK ZONE: 
           Delete Section 602.1.11. 
 

(15) SECTION 610:  WORK ZONE TRAFFIC CONTROL PROCEDURES: 
The first sentence of Section 610.3 of the 2007 Standard Specifications is hereby revised to:  
 

https://procurement.sc.gov/iran-divestment
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“Ensure that background color of personal protective apparel is either fluorescent Yellow-Green or fluorescent 
Orange-Red, and meets ANSI Standard 107-2004 National Standard for High Visibility Apparel Class 2 (or Class 
3 as necessary) Performance Criteria, or latest edition.”    
 
Note #12 of Standard Drawing 610-005-00 is hereby revised to: 
 
“During nighttime flagging operations, flaggers shall wear a Safety Vest and Safety Pants meeting ANSI Standard 
107-2004 National Standard for High Visibility Apparel Class 3 Performance Criteria, or Latest Edition, and a 
Hardhat.  The color of the apparel background material shall be either fluorescent Yellow-Green or fluorescent 
Orange-Red.” 

 
(16) SECTION 627:  THERMOPLASTIC PAVEMENT MARKINGS: 

See specification dated July 1, 2020 on page 23. 
 

(17) SECTION 6531410: Removal of U-Section Post and Sign 
Contractor is responsible for removing the U-Section Post and Sign as noted in the “SC 336 (W. Main Street) 
Pavement Marking & Sign Plans.” The signs and posts shall be returned to SCDOT’s Jasper County Maintenance 
Office in Ridgeland, SC. If there is a hole caused by the removal of the U-section post, contractor shall fill hole 
and compact material. 
 
The quantity for Pay Item 6531410 is measured by each (EA) for Removal of U-Section Post and Sign and 
returning it to SCDOT, which includes material to fill the hole. 
 
Payment is determined by using the contract unit bid price and is considered full compensation for the removal 
and returning to SCDOT including all materials, labor, equipment, tools, supplies, and incidental necessary to 
fulfill the requirements of the pay item in accordance with the Plans, the Specifications, and other terms of the 
Contract. 
 

(18) SECTION 6562107: Flexible Delineator, 4”x12”, T-4 Sheet Reflectivity 
Contractor shall install Pexco FG 300 UR or approved equal from SCDOT’s Qualified Product Listing 50 Flexible 
Delineator Posts. The flexible delineator shall be installed in accordance with SCDOT’s 2007 Standard 
Specifications for Highway Construction Section 656 Delineators and manufacturer’s requirements. 
 

(19) SECTION SP-1: Relocate Sign 
Contractor shall relocate sign and post from its existing location and reinstall to the new location as shown in 
the “SC 336 (W. Main Street) Pavement Marking & Sign Plans.” The sign shall be installed at a 7’ mounting 
height on a 3P U-Section Post in accordance with the MUTCD and SCDOT Standard Drawings Section 651-00. 
The contractor is responsible for maintaining the existing sign and post in its current condition. If the sign 
and/or post are damaged during the relocation, contractor shall be responsible for repairing or replacing sign 
and/or post as directed by the Town’s representative.  
 
The contractor shall inspect the sign and post prior to relocating and note any existing deficiencies. If 
deficiencies are noted, the contractor shall contact the Town’s representative for concurrence of the 
deficiencies prior to relocating. 
 
If there is a hole caused by the removal of the U-section post from its current location, contractor shall fill hole 
and compact material. 
 
The quantity for Pay Item SP-1 is measured by each (EA) for the relocation of sign and post, which includes 
material to fill the hole. 
 
Payment for the accepted quantity for Relocate Sign is determined using the contract unit bid price for the 
item. Payment for Relocate Sign is considered full compensation for relocating the sign and post as specified 
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or as directed and includes installing sign and post with mounting supports and all other materials, labor, 
equipment, tools, supplies, and incidentals necessary to fulfill the requirements of the pay item in accordance 
with the Plans, the Specifications, and other terms of the Contract. 
 

(20) SECTION SP-2: Relocate Speed Radar Sign & Update Sheeting 
Contractor shall relocate two (2) existing speed radar signs on SC 336, excluding the post as SCDOT will utilize 
the post to install a new sign as shown on the plans. One shall be relocated and reinstalled at the location on 
“SC 336 (W. Main Street) Pavement Marking & Sign Plans” and one shall be relocated and reinstalled at the 
location on “US 17/US 278 Speed Radar Sign Plan.” The signs shall be reinstalled per the Speed Aware Radar 
Speed Signs – Tree Top Products information in Appendix B. The contractor shall replace the reflective sheeting 
on the speed radar signs. The reflective sheeting shall be a white background with black lettering and shall 
meet MUTCD and SCDOT requirements. 
 
The sign assembly shall include the existing speed limit sign at each respective location and shall be installed 
to resemble the sample installation as shown in both plan sets. The contractor shall not modify the posted 
speed limit signs – SC 336 shall remain 25 MPH and US 17/US 278 shall remain 45 MPH. 
 
The Contractor shall inspect the existing post to confirm the speed limit and speed radar sign assembly can be 
mounted on the existing post at the recommended height per SCDOT’s standard drawings and MUTCD. If the 
sign assembly cannot be mounted on the existing post at the recommended height, the contractor shall 
modify/install a new post in accordance with SCDOT’s specifications and standard drawings. 
 
The quantity for Pay Item SP-2 is measured by each (EA) for the relocation and reinstallation of the speed radar 
sign; replacing the reflective sheeting on the speed radar sign; modifying/replacing the U-section post, if 
necessary, to meet the required mounting height; adjustment of speed limit sign, as necessary, to resemble 
the sample installation image in the plans. 
 
Payment for the accepted quantity for Relocate Speed Radar Sign & Update Sheeting is determined using the 
contract unit bid price for the item. Payment for Relocate Speed Radar Sign & Update Sheeting is considered 
full compensation for replacing the reflective sheeting on the radar sign, relocating and reinstalling the speed 
radar sign, adjusting the existing speed limit sign, and modify/replace existing post, if necessary or as specified 
or as directed, and includes installing signs and post, if necessary, with mounting supports and all other 
materials, labor, equipment, tools, supplies, and incidentals necessary to fulfill the requirements of the pay 
item in accordance with the Plans, the Specifications, and other terms of the Contract. 
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January 1, 2018 
 
 

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION 
 
Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway 
Construction: 
 
DIVISION 100 GENERAL PROVISIONS 

SECTION 101 DEFINITIONS AND TERMS 

Subsection 101.2 Abbreviations and Acronyms  
Amend the table of SCDOT OFFICIALS AND OFFICES as follows: 

 
 DELETIONS  REPLACEMENTS 

BDE* Bridge Design Engineer PSE* Preconstruction Support Engineer 
BDGE* Bridge Design Geotechnical 

Engineer 
GDSE* Geotechnical Design Support 

Engineer 
SHE* State Highway Engineer DSE* Deputy Secretary for Engineering 

 
*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation. 

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 

Subsection 102.8 Irregular Bids 
Paragraph 2, item E, first sentence; delete the word "the" after the word "When". 

SECTION 105 CONTROL OF WORK 

Subsection 105.6 Cooperation with Utilities  
Paragraph 1, last sentence; change the word "THE" to "the". 

 
DIVISION 200 EARTHWORK 

SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

Subsection 202.5 Measurement 
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone 
sidewalks". 

SECTION 204 STRUCTURE EXCAVATION  

Subsection 204.2.1.2 Structure Excavation for Culverts 
Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection 204.5". 

 
DIVISION 400 ASPHALT PAVEMENTS 

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT 

Subsection 401.2.1.2 Liquid Anti-Stripping Agent 
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-
406.". 

Subsection 401.2.5 Material for Full Depth Patching 
Paragraph 1, delete and replace with the following: 

"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching." 

Subsection 401.5 Measurement 
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After paragraph 10, add the following paragraph: 

11     The measurement of Prime Coat is the number of gallons of asphalt material applied to the 
completed and accepted base course. 

Subsection 401.6 Payment 
After paragraph 12, add the following paragraph: 

13          "The payment for Prime Coat is at the contract unit price for Prime Coat and includes 
compensation for all labor, equipment, tools, maintenance, and incidentals necessary to 
complete that work." 

Subsection 401.6 Payment 
Paragraph 13, Table of Pay Items 
Change paragraph reference number "13" to "14" and add the following Pay Item: 
 

Item No. Pay Item Unit 
4010005 Prime Coat GAL 

SECTION 403 HMA SURFACE COURSE 

Subsection 403.5 Measurement 
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course". 

Subsection 403.6 Payment 
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course". 

SECTION 407 ASPHALT SURFACE TREATMENT – DOUBLE TREATMENT  

Subsection 407.5 Measurement 
Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4, or 
5))".  

SECTION 408 ASPHALT SURFACE TREATMENT – TRIPLE TREATMENT   
 Subsection 408.5 Measurement 

 Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".  
 
DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL 

SECTION 625 PERMANENT PAVEMENT MARKINGS 
   FAST DRY WATERBOURNE PAINT 

Subsection 625.2.2.4.11 Lead Content 
Paragraph 1, first sentence; change 6% to 0.06%. 

SECTION  627 THERMOPLASTIC PAVEMENT MARKINGS 

Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days". 

Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 2, second sentence; change "90-day observation period" to "180-day observation 
period". 

Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 3, first sentence; change "90-day period" to "180-day period". 

 
 
 
DIVISION 700 STRUCTURES 
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SECTION 709 STRUCTURAL STEEL 

Subsection 709.4.3.5.2 Submittals and Notification 
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review 
and acceptance are required before any field welding will be permitted.” 

Subsection 709.6.3 Pay Items (page 650) 
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4". 
 

SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS 

Subsection 712.4.4 Dry Construction Method 
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log". 

Subsection 712.4.10.4 Excavation Cleanliness 
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log". 

Subsection 712.4.10.6 Shaft Load Test 
Change first paragraph reference number from “2” to “1”. 

Subsection 712.6.10 Drilled Pile Set-Up 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

SECTION 723 DECK JOINT STRIP SEAL 

Subsection 723.1 Description 
Insert paragraph reference number “3” to the left of the third paragraph. 
 

SECTION 726 BRIDGE DECK REHABILITATION 

Subsection 726.4.1 General 
Insert paragraph reference number “1” to the left of the first paragraph. 

Subsection 723.4.6 Full Depth Patching (page 790)   
Subsection heading number; change subsection heading number from "723.4.6" to "726.4.6" 
 

Subsection 726.6.8 Concrete Overlay (Latex) or (Portland Cement) (page 802) 
Paragraph 2, the equation is changed to AP=CP X (ACS/RCS) ^ 2 
 

SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS   

Subsection 726.6 Payment (page 807) 
Subsection heading number; change subsection heading number from "726.6" to "727.6" 

 
 

DIVISION 800 INCIDENTAL CONSTRUCTION 

SECTION 805 GUARDRAIL  

Subsection 805.5 Measurement 
Paragraph 4; amend as follows: 

"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of 
required post installed in excess of the standard-length post based on the system being 
installed, measured by the linear foot (LF), complete, and accepted." 
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SECTION 815 EROSION CONTROL 

Subsection 815.1 Description 
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”. 

Subsection 815.5 Measurement 
Paragraph 13; delete the first sentence and replace it with the following sentence: 
"The quantity for Temporary Pipe Slope Drains is measured and paid for in accordance with 
Subsections 803.5 and 803.6 respectively." 

Subsection 815.5 Measurement 
Delete paragraph 19. 

Subsection 815.6 Payment 
After paragraph 15, add the following paragraph: 

16      Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and 
disposing of sediment deposits accumulated by silt fences as specified or directed and includes 
all materials, labor, equipment, tools, supplies, transportation, and incidentals necessary to 
fulfill the requirements of the pay item in accordance with the Plans, the Specifications, and 
other terms of the Contract.  

Subsection 815.6 Payment 
Change original paragraph number “16” to “17”. 

Subsection 815.6 Payment 
Pay Item table; change the Unit for Item No. 8156214 to "EA". 
 

INDEX: 

Amend as follows: 

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" 
Delete page 807. 

Page I-12, after "Letting:" 
Replace page 19 with page 9. 

Page I-13, after "Overhead Sign Structure:" 
Replace page 488 with page 495. 

Page I-15, after "Proof Rolling:" 
Delete page 98. 

Page I-18, after "Structural Steel, turned and ribbed bolts:" 
Replace page 624 with page 625. 

Page I-19, after "Waterproofing, bridge deck:" 
Delete page 907. 

Page I-20, after "Working Drawings:" 
Replace page 543 with page 779. 
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July 1, 2017 
 

PROMPT PAYMENT CLAUSE 
 
(1)  Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has 
satisfactorily performed a work item of the subcontract, the Contractor must pay the subcontractor for the work 
item within seven (7) calendar days of the Contractor’s receipt of payment from SCDOT. A subcontractor shall be 
considered to have “satisfactorily performed a work item of the subcontract” when the SCDOT pays the Contractor 
for that work item.   In the case of a second or third tier subcontractor, the 7-day time period begins to run when 
the 1st tier subcontractor receives payment from the Contractor or when the 2nd tier subcontractor receives 
payment from the 1st tier subcontractor. 
 
(2)  The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until 
satisfactory completion of all work items of the subcontract. “Satisfactory completion of all work items of the 
subcontract” shall mean when the SCDOT accepts the last work item of the subcontract. The Contractor must release 
to the subcontractor any retainage withheld within seven (7) calendar days from the date the Contractor receives 
payment from SCDOT for the last work item of the subcontract or within seven (7) days from SCDOT’s acceptance of 
the last work item of the subcontract, whichever is the latest to occur. However, upon documentation of good cause 
provided by the contractor and written concurrence by the Director of Construction, the Contractor may continue 
to withhold the 5% retainage.  
 
(3)  Prior to receiving payment of each monthly estimate, the Contractor shall (a) certify to SCDOT that the 
construction estimate is complete and that  its subcontractors  have been paid for work covered by previous 
estimates, for which they are entitled to be paid, in accordance with paragraphs (1) and (2) above, and (b) submit 
verification that Contractor has received similar certifications or evidence from its subcontractors that lower tier 
subcontractors have been paid in accordance with paragraph (1). No payment will be made to Contractor unless 
such documentation/certification is received or SCDOT has issued written approval for delayed payment and 
required status reports as follows: 
 
 (i) The obligation to promptly pay subcontractors (all tiers) or to release retainage does not arise if there 
is a legitimate subcontract dispute with first tier and/or lower tier subcontractors.   If there is a subcontract dispute, 
the Contractor may submit a written request to SCDOT to approve a delay in payment to the subcontractor which 
shall explain the nature of the dispute and identify relevant subcontract provisions as support.  The explanation may 
include those reasons set forth in the SC Prompt Pay Act (S.C. Code Section 29-6-40).  Payment to the subcontractor 
shall not be withheld without prior SCDOT written approval.   
 
 (ii) Contractor shall submit a status report of the dispute in each monthly progress payment.  The status 
report shall contain: 

• justification for the continuation of nonpayment in the form of a pending judicial proceedings, 
alternate dispute resolution (ADR) process or administrative proceedings, as evidence of why 
the delay shall continue; or  

• a certification that the matter is resolved and payment has been issued to the subcontractor 
(first tier and/or lower tier subcontractors).    

(4)  Failure to comply with any of the above provisions shall constitute a material breach of the contract and shall 
result in one or more of the following sanctions: (1) no further payments to the Contractor unless and until 
compliance is achieved; (2) monetary sanctions; and/or (3) the Contractor being declared in default and being 
subject to termination pursuant to Section 108.10 of the Standard Specifications. 
(5)  Any subcontractor who believes it is due payment in accordance with the Prompt Payment Clause may 
request information from the servicing Resident Construction Engineer (RCE) as to whether and when payment for 
the subcontractor’s work has been made to the Contractor.  If payment has been made to the Contractor, and a 
subcontractor certifies to the RCE that the subcontractor has not been paid within seven (7) calendar days of SCDOT’s 
payment to the Contractor or paid as provided in paragraph (1) for sub-tiers, the RCE will notify the Director of 
Construction. If SCDOT has not approved the delay in payment pursuant to paragraph 3 above, appropriate remedies 
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set forth in paragraph (4) will be applied.  On federally funded projects, the subcontractor may contact the Federal 
Highway Administration should SCDOT fail to address the non-payment issue.    
 
(6) The Contractor agrees by submitting this bid or proposal that it will include this clause titled "PROMPT PAYMENT 
CLAUSE," provided by the SCDOT, without modification, in all subcontracts with its subcontractors.  Contractor is 
responsible for requiring all of its subcontractors to include this PROMPT PAYMENT CLAUSE in all lower tier 
subcontracts.   If Contractor knowingly enters or knowingly allows a subcontractor or lower tier subcontractor to 
enter into a subcontract without the PROMPT PAYMENT CLAUSE, SCDOT may apply the appropriate remedies set 
forth in paragraph (4) or pursue other available remedies, including breach of contract. 
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September 1, 2015 

TRAFFIC CONTROL 
 
 

Delete Subsection 601.1.3 of the Standard Specifications in their entirety and replace them with the following: 

601.1.3 Restrictions  
1  The Department prohibits lane closures on interstate highways during holiday weekends, extended holiday 

periods or special events as defined below unless otherwise directed by the Engineer.  The Department’s 
holiday lane closure restrictions for holidays that are observed on a Monday will include the weekend and are 
considered a holiday weekend unless otherwise established by these specifications.  The Department defines 
the typical Monday holiday weekend as from 6:00 am of the Friday before the weekend until 6:00 a.m. of the 
Tuesday after the holiday.  Lane closures, road closures, shoulder closures, pacing operations or any operations 
that will impact the efficient flow of traffic or hinder normal traffic operations during these Monday holiday 
weekends as defined above are prohibited unless otherwise directed by the Engineer. 

2  Easter and Thanksgiving holidays are varied and extended holiday periods of a holiday weekend.  Easter 
holidays are defined as from 12:00 noon of the Thursday before Easter until 6:00 p.m. of the Monday after 
Easter.  Thanksgiving holidays are defined as from 12:00 noon of the Wednesday before Thanksgiving Day until 
6:00 a.m. of the Monday after Thanksgiving Day.  Lane closures, road closures, shoulder closures, pacing 
operations or any operations that will impact the efficient flow of traffic or hinder normal traffic operations 
during the Easter and Thanksgiving holidays as defined above are prohibited unless otherwise directed by the 
Engineer. 

3  The 4
th

 of July holiday is considered an extended holiday period.  Considering the progressive nature of the 
calendar, this extended holiday period will vary from year to year depending upon the day of the week the 
holiday occurs.  See the table below.  Lane closures, road closures, shoulder closures, pacing operations or any 
operations that will impact the efficient flow of traffic or hinder normal traffic operations during the 4th of July 
holiday as defined below are prohibited unless otherwise directed by the Engineer. 

 
4th of JULY HOLIDAY 

DAY OF WEEK DURATION 

MONDAY 6:00 AM FRIDAY, JULY 1ST through 10:00 
PM SUNDAY JULY 10TH 

TUESDAY 6:00 AM FRIDAY, JUNE 30TH through 10:00 
PM SUNDAY JULY 9TH 

WEDNESDAY 6:00 AM FRIDAY, JUNE 29TH through 10:00 
PM SUNDAY JULY 8TH 

THURSDAY 6:00 AM FRIDAY, JUNE 28TH through 10:00 
PM SUNDAY JULY 7TH 

FRIDAY 6:00 AM FRIDAY, JUNE 27TH through 10:00 
PM SUNDAY JULY 13TH 

SATURDAY 6:00 AM FRIDAY, JUNE 26TH through 10:00 
PM SUNDAY JULY 12TH 

SUNDAY 6:00 AM FRIDAY, JUNE 25TH through 10:00 
PM SUNDAY JULY 11TH 

 
4  The Christmas holidays are considered an extended holiday period.  Considering the progressive nature of 
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the calendar, this extended holiday period will vary from year to year depending upon the day of the week the 
holiday occurs.  See the table below.  Lane closures, road closures, shoulder closures, pacing operations or any 
operations that will impact the efficient flow of traffic or hinder normal traffic operations during the Christmas 
holidays as defined below are prohibited unless otherwise directed by the Engineer. 

 

CHRISTMAS HOLIDAYS 

DAY OF WEEK DURATION 

MONDAY 6:00 AM FRIDAY, DECEMBER 22ND through 
10:00 PM WEDNESDAY JANUARY 3RD 

TUESDAY 6:00 AM FRIDAY, DECEMBER 21ST through 
10:00 PM THURSDAY JANUARY 3RD 

WEDNESDAY 6:00 AM FRIDAY, DECEMBER 20TH through 
10:00 PM FRIDAY JANUARY 3RD 

THURSDAY 6:00 AM TUESDAY, DECEMBER 23RD 
through 10:00 PM SUNDAY JANUARY 4TH 

FRIDAY 6:00 AM WEDNESDAY, DECEMBER 23RD 
through 10:00 PM SUNDAY JANUARY 3RD 

SATURDAY 6:00 AM THURSDAY, DECEMBER 23RD 
through 10:00 PM MONDAY JANUARY 3RD 

SUNDAY 6:00 AM FRIDAY, DECEMBER 23RD through 
10:00 PM TUESDAY JANUARY 3RD 

 
5  Special events are events generating excessive traffic as determined by the Department.  Lane closures, road 

closures, shoulder closures, pacing operations or any operation that would impact the efficient flow of traffic 
or hinder normal traffic operations during special events are prohibited unless otherwise directed by the 
Engineer. 
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July 1, 2020 
  

SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS 
 
General 
 
Delete section 627.4.4 entirely and replace with the following: 
 
627.4.4 Application of the Thermoplastic Pavement Marking Material 
 

1. Except when directed or approved by the RCE, place all longitudinal markings with a truck-mounted 
applicator in conformance with the requirements of Subsection 627.3. Such an exception may occur where 
the length of a particular marking is too short or the curvature too great to permit efficient use of the truck-
mounted liner. Transverse markings may be applied with a portable unit. 

2. Ensure that the markings are straight or uniform in curvature and conform uniformly to tangents, curves, 
and transitions. Make certain that symbols are of the dimensions shown in the SCDOT Standard Drawings. 
Ensure that markings are of the dimensions and are placed as shown on the Pavement Marking Plans or as 
directed by the RCE. Provide sufficient control points to serve as guides for the application of markings at 
no additional expense to the Department. 

3. Ensure that the finished line pavement markings are free from waviness and lateral deviation does not 
exceed 2 inches in 15 feet. Any greater deviation is sufficient cause for removal and correction of such 
markings at no additional expense to the Department. Remove and correct symbol pavement markings not 
meeting the dimensional requirements shown in the SCDOT Standard Drawings. Protect the pavement 
markings until dry by placing guarding or warning devices as necessary. If a vehicle crosses the wet marking, 
remove the pavement marking and any tracking lines made by the moving vehicle and apply new markings 
at no additional expense to the Department. 

4. Place pavement markings only when the pavement is dry as determined by visual inspection or other 
approved method and the pavement temperature is 50ºF or greater. No work is allowed when any moisture 
is visible on the pavement surface or pavement is wet. Provide each work crew with a hand-held infrared 
non-contact thermometer with a temperature range of 0ºF to 1000ºF to verify the minimum surface 
temperature.  Measure pavement temperature away from heat generating equipment. 

5. In Districts 2, 3, and 4, do not apply thermoplastic pavement markings between December 15 and March 
15 unless approved by the RCE.  Additionally, the RCE may disallow application on any day when the 
weather is cold and/or rainy and there is some question as to whether the surface temperature will be 
above 50ºF for a period adequate to obtain quality pavement markings. Application may also be disallowed 
on any day when, in the opinion of the RCE, moisture conditions are not satisfactory for obtaining quality 
pavement markings. 

6. Ensure that new asphalt concrete surfaces are in place a minimum of 7 days before application of 
thermoplastic pavement markings. Remove the curing compound on new Portland cement concrete 
surfaces before application of pavement markings. 

7. Have on hand an adequate number of personnel experienced in the handling and application of this type 
of material to ensure that the work is done properly. Run the marking machine only in the direction of 
normal traffic flow during marking operations. 

8. Perform work only during daylight hours unless specified otherwise. Ensure that all markings are sufficiently 
dry before sunset to permit crossing by traffic. Remove all protective devices before sunset to allow free 
movement of traffic at night. 

9. Apply the thermoplastic pavement marking material at a temperature between 390ºF and 420ºF that 
provides the best adhesion to the pavement as recommended by the manufacturer. Heat the material 
uniformly throughout, and ensure that it has a uniform disbursement of binder, pigment, and glass beads 
when applied to the surface of the pavement. 

10. Apply extruded lines 12 inches or less in width with a die that equals the width of the line. Extruded lines 
greater than 12 inches may be applied with two dies whose combined width is equal to the width of the 
line. 
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BID PROPOSAL FORM 

NAME OF BIDDER:  ________________________________________________  

BUSINESS ADDRESS:  ________________________________________________ 
________________________________________________ 
________________________________________________  

BUSINESS TELEPHONE:  ________________________________________________ 
________________________________________________  

PROJECT IDENTIFICATION:  

Pavement Marking and Signing Project  

THIS BID IS SUBMITTED TO:  

Town Administrator  
Town of Ridgeland  
One Town Square  
Ridgeland, SC 29936  
 
1.  The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement 
with OWNER to perform and furnish all Work as specified or indicated in the Contract Documents for the 
Bid Price and within the Bid Times indicated in this Bid and in accordance with the other terms and 
conditions of the Contract Documents.  

2.  BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and 
Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This 
Bid will remain subject to acceptance for sixty days after the day of Bid opening. BIDDER will sign and 
deliver the required number of counterparts of the Agreement with the Bonds and other documents 
required by the Bidding Requirements within fifteen days after the date of OWNER’s Notice of Award.  

3.  In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement that:  

(a) BIDDER has examined and carefully studied the Bidding Documents and the following 
Addenda, receipt of all which is hereby acknowledged: (List Addenda by Addendum Number and 
Date)  

Addendum No. ______________ Date: ________________________________________ 

Addendum No. ______________ Date: ________________________________________ 

Addendum No. ______________ Date: ________________________________________ 

Addendum No. ______________ Date: ________________________________________  

(b) BIDDER has visited the site and become familiar with and is satisfied as to the general, local 
and site conditions that may affect cost, progress, performance and furnishing of the Work;  

(c) BIDDER is familiar with and is satisfied as to all federal, state and local Laws and Regulations 
that may affect cost, progress, performance and furnishing of the Works.  
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(d) BIDDER acknowledges that OWNER and ENGINEER do not assume responsibility for the 
accuracy or completeness of information and data shown or indicated in the Bidding Documents 
with respect to above ground or underground facilities at or contiguous to the site. BIDDER has 
obtained and carefully studied (or assumes responsibility for having done so) all such additional 
or supplementary examinations, investigations, explorations, tests, studies and data concerning 
conditions (surface, subsurface and underground facilities) at or contiguous to the site or 
otherwise which may affect cost, progress, performance or furnishing of the Work or which relate 
to any aspect of the means, methods, techniques, sequences and procedures of construction to 
be employed by BIDDER and safety precautions and programs incidental thereto. BIDDER does 
not consider that any additional examinations, investigations, explorations, tests, studies or data 
are necessary for the determination of this Bid for performance and furnishing of the Work in 
accordance with the times, price, and other terms and conditions of the Contract Documents.  

(e) BIDDER is aware of the general nature of Work to be performed by Owner and others at the 
site that relates to Work for which the Bid is submitted as indicated in the Contract Documents.  

(f) BIDDER has correlated the information known to BIDDER, information and observations 
obtained from visits to the site, reports and drawings identified in the Contract Documents and 
all additional examinations, investigations, explorations, tests, studies and data with the Contract 
Documents.  

(g) BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies 
that BIDDER has discovered in the Contract Documents and the written resolution thereof by 
ENGINEER is acceptable to BIDDER, and the Contract Documents are generally sufficient to 
indicate and convey understanding of all terms and conditions for performing and furnishing the 
Work for which this Bid is submitted.  

(h) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm 
or corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization or corporation; BIDDER has not directly or indirectly induced or solicited 
any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, 
firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for 
itself any advantage over any other Bidder or over OWNER.  

4.  BIDDER will complete the Work in accordance with the Contract Documents for the following 
prices:  

 

THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK 
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Pavement Marking and Signing Project 
Town of Ridgeland 

Schedule of Bid Prices 
 Contractor Name     

 
 

 
   

 
 

                
Item 

Number 
  

Description 
  

Unit 
  

Quantity 
  

Unit Price 
  

Amount 
1031000 MOBILIZATION   LS NEC     
1032010 BONDS AND INSURANCE LS 1     
1071000 TRAFFIC CONTROL LS 1     
6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF 169     
6271010 4" BLUE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF 36     
6271074 4" BLUE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. LF 150     
6271050 HANDICAP SYMBOL - THERMOPLASTIC - 125 MIL. EA 1     
6531410 REMOVAL OF U-SECTION POST AND SIGN EA 2     
6562107 FLEX.DELIN, 4"X12", T-4SH.REFL. EA 24     
SP-1 RELOCATE SIGN EA 2     
SP-2 RELOCATE SPEED RADAR SIGN & UPDATE SHEETING EA 2     

  TOTAL:  
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BID BOND 

 (Submit in triplicate – two (2) originals and one (1) copy. Attach triplicate copies of Power of Attorney 
and Agent’s Current South Carolina license 

 

STATE OF _____________________) 

SS 

COUNTY OF____________________) 

KNOW ALL MEN BY THESE PRESENT that we, ___________________________________ 

as Principal, and ________________________________________________ as Surety, are 

held and firmly bound unto the Town of Ridgeland, South Carolina, hereinafter called the Owner, 

in the sum of ______________________________________________________Dollars 

($_________________________________) for the payment of which sum well and 

to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, 

jointly and severally firmly by these presents. 

WHEREAS, the Principal, on the ___________ day of ___________, 2019 entered into a 

certain Contract with the Owner, hereto attached, for Contract entitled 

PAVEMENT MARKING AND SIGNING PROJECT 

RIDGELAND, SOUTH CAROLINA 

 

NOW THEREFORE, If the Principal shall not withdraw said Bid within ninety (90) calendar days after date 
of opening of the same, and shall within ten (10) calendar days after the prescribed forms are presented 
to him/her for signature, enter into a written Contract with the Owner in accordance with the Bid as 
accepted, and give a Performance Bond and a Payment Bond with good and sufficient surety or sureties, 
as required by the Contract Documents, for the faithful performance and proper fulfillment of such 
Contract and for the proper payment of all persons furnishing labor or materials in connection therewith, 
or in the event or withdrawal of said Bid within the period specified, or in the event of failure to enter into 
such Contract and give such Bonds within the time specified, if the Principal shall pay the Owner the 
difference between the amount specified in said Bid and the amount of which the Owner may procure 
the required work and/or supplies, provided the latter amount be in excess of the former then the above 
obligations shall be void and of no effect; otherwise, to remain in full force and effect. 
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IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 

and acknowledged by their appropriate officials as set forth below this ___________ day of 

____________________, 2019. 

 

 PRINCIPAL (If Sole Proprietor or Partnership) 

 

 (Firm Name) 

ATTEST      By: _________________________________ 
(SEAL) 
 

___________________________  ____________________________________ 
 Title (Sole Proprietor or Partner) 

  

PRINCIPAL (If Corporation) 

____________________________________ 
 (Corporate Name) 

  

By: _________________________________ 
 (President) 

  

Attest:______________________________ 
 (Secretary) 

(Impress Corporate Seal) 

COUNTERSIGNED BY 
RESIDENT SOUTH CAROLINA     SURETY: 
AGENT OF SURETY: 
 
____________________________________ 

(Copy of Agent’s current license 
as issued by State of South Carolina 
Insurance Commissioner    By:_________________________________ 

 Attorney-In-Fact 
    (Power of Attorney Must Be Attached) 

(Impress Corporate Seal) 
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SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
Encroachment Permit

Permit No : 274541

Permit Decision Date : 
12/14/2023

Expiration Date : 12/14/2024

Type Permit :SIGNS

Location:

District
Work 
County

Type Route Aux Begin MP End MP

6 Jasper, SC SC 336 None 7.606 7.638

Contact Information

Applicant: TownofRidgeland Phone:

Contact: Dennis Averkin

Address: PO Box 1119,

City: Ridgeland State: SC Zip: 29936

Comments

Located between S-47 (Church Street) and S-67 (Perry Street)

Special Provisions:

0004 - SCDOT SHALL BE NOTIFIED WHEN WORK DEFINED IN THE PERMIT 
STARTS AS WELL AS WHEN THE WORK IS COMPLETED. REFERENCE SHALL BE 
MADE BY PERMIT NUMBER.

0005 - APPLICANT SHALL PROVIDE TO THE DEPARTMENT THE OPPORTUNITY 
OF ATTENDING ANY PRE-CONSTRUCTION MEETING PRIOR TO THE 
BEGINNING OF WORK.

0306 - TRAFFIC CONTROL, LIGHTS, SIGNS AND FLAG-MEN WILL BE 
FURNISHED BY APPLICANT AND WILL CONFORM TO PART VI OF THE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

0308 - WORK SHALL NOT BE PERFORMED DURING THE HOURS OF 7-9 AM OR 
4-6 PM.

0310 - FIELD CHANGES, IF NECESSARY, MUST BE APPROVED IN WRITING 
BEFORE ACTUAL CONSTRUCTION OF PROPOSED CHANGES.

9999 - See Attached for Additional Special Provisions



 
 

9999: Special Provisions 
 
 

The Town of Ridgeland will be responsible for maintaining the 
delineators that are be placed in this project.  
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APPENDIX B 
SPEED AWARE RADAR 

INFORMATION 
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