



Town of Ridgeland

June 2, 2023

PROJECT: Town of Ridgeland Water and Sewer Resiliency Improvements
TOR-2023-02

ADDENDUM: One (1)

DUE DATE: June 20, 2023 at 2:00 PM (Prior June 13, 2023 at 2:00 PM)

THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:

1. **Bid Due Date has been extended to June 20, 2023 at 2:00 PM.**
2. **Project Contract Drawings have been updated and are reissued with Addendum 1 in their entirety as a separate document.** Modified drawings have been addended with bubble and numbering. Primary modifications include but are not limited to:
 - a. Part I: Pump Station Improvements
 - i. Electrical Drawings have been added for each of the seven pump station rehabilitations and for general notes.
 - ii. Detail additions and modifications
 - iii. PS-3
 1. Access road modifications and entrance at US17 improvements
 2. 2-inch water service from US 17
 3. Site grading and improvement modifications, retaining wall requirements
 4. Additional information on pump station facility construction
 5. Electrical improvements including generator and fuel tank
 - iv. PS-4
 1. Site improvement modifications, fencing requirements
 2. Additional information on pump station facility construction
 3. Electrical improvements including generator and fuel tank

Town of Ridgeland Water and Sewer Resiliency Improvements (TOR 2023-02)

- v. PS-5
 1. Site improvement modifications, concrete pad, fencing requirements
 2. Additional information on pump station facility rehabilitation
 3. Electrical improvements including generator and fuel tank
 - vi. PS-6
 1. Site improvement modifications, fencing requirements
 2. Piping and flow meter modifications
 3. Additional information on pump station facility rehabilitation
 4. Electrical improvements including generator and fuel tank
 - vii. PS-8
 1. Site improvement modifications
 2. Piping modifications
 3. Additional information on pump station facility rehabilitation
 4. Electrical improvements including generator and fuel tank
 - viii. PS-9
 1. Access road modifications
 2. Site grading and improvement modifications
 3. Piping modifications
 4. Additional information on pump station facility rehabilitation
 5. Electrical improvements including panel modifications
 - ix. PS-12
 1. Site improvement modifications
 2. Piping modifications
 3. Additional information on pump station facility rehabilitation
 4. Electrical improvements including generator and fuel tank
- b. Part II: Sewer Rehabilitation
 - i. Modifications to address SCDOT requirements for paving and restoration
 - ii. Additional details and modifications to details to address SCDOT requirements
 - iii. Update to reflect 12-inch water main reroute on Gray's Highway/Hwy 278 instead of 8-inch
 - c. Part III: Well Site 2 Improvements
 - i. Modification to proposed chemical room sizing
 - ii. Modification to proposed chlorination disinfection system method and equipment
 - iii. Electrical improvements updates (minor)
 - d. Part IV: Water and Sewer SCADA System Upgrades
 - i. No modifications

3. Optional Pre-bid Meeting Attendance:

The sign-in sheet of the Optional Pre-bid meeting is attached for reference.

4. Acknowledgement:

The Bidder shall include acknowledgement of the Addendum One (1) in bid by including this form and also acknowledge Addendum One (1) in Section 00300 Bid Proposal Form.

Signature: _____ Date: _____



TOWN OF RIDGELAND

PROJECT: Town of Ridgeland Water and Sewer Resiliency Improvements Project (TOR-2023-02)

MEETING NO.: Optional Pre-bid Conference

MTG TIME & DATE: May 30, 2023 @ 10:30 AM

LOCATION: Town Hall, 1 Town Square, Ridgeland, SC 29936

SIGN-IN-SHEET

NAME:	COMPANY:	PHONE NO.:	EMAIL:
Dennis Averkin	Town of Ridgeland	843-726-7500	daverkin@ridgelandsc.gov
Jessica Dailey <i>Jessica Dailey</i>	LCOG	(843) 473-3960	jdailey@lowcountrycog.org
Angela Bryan <i>Angela Bryan</i>	Four Waters Engineering	904-993-3724	abryan@4weng.com
<i>STEVEN REARLEY</i>	<i>SOUTHERN CIVIL, LLC</i>	<i>912-832-4465</i>	<i>srrearley@southcivillc.com</i>
Jackson Babcock	MJL, Inc.	843-761-2007	J.Babcock@MJLMCSC.com